



About Project

The Uttar Pradesh State Rural Livelihood Mission (UPSRLM) intends to setup a Software Development unit with Project Monitoring and Hardware Analysis. They will be providing need-based IT services for assisting the department with effective implementation of the activities.

The Key objectives of setting up the Software Development with Project Monitoring Unit are:

- Improved Project Planning and Scheduling.
- Software Development life cycle management.
- Real-time Project Monitoring and Control
- Standardization of Processes and SLA monitoring
- Enhanced Reporting and Analytics
- Improved Documentation and Knowledge Management
- Ensure proper compliance of State/Department guidelines
- Effective Cost Management
- Stakeholder management



SCOPE OF WORK

To assist the department in implementing need-based IT systems for the monitoring of various activities including training, financial transactions, etc., undertaken by the department and IT Unit will ensure that these need based IT systems are planned, executed and operated properly


- **Study and Planning:** Conduct a thorough analysis of existing processes and systems to create a detailed project roadmap for implementing need-based IT systems.
- **Requirements Documentation:** Develop a comprehensive document outlining both functional and non-functional requirements.
- **Procurement Assistance:** Aid in the procurement and development of necessary hardware and software.
- **System Development:** Design, develop, deploy, and integrate the need-based IT system.
- **Implementation Plan:** Create an implementation plan and Standard Operating Procedures (SOPs) for smooth rollout.
- **Technical Support:** Assist with installation, configuration, data migration, and integration of various IT systems.
- **Financial Documentation:** Prepare financial documents for IT activities and obtain necessary approvals.
- **Training:** Provide necessary training for the IT system.
- **Go-Live Support:** Offer support during the Go-Live phase and deployment.
- **Documentation:** Provide documentation support for internal and external communication.
- **Monitoring and Compliance:** Generate reports and dashboards to monitor effectiveness, manage beneficiaries, and ensure compliance with regulations and standards.





PROJECT

Execution Approach




UPSRM PROJECT



SOFTWARE DEVELOPMENT AND PROJECT MONITORING UNIT

Steps

UPSRLM PROJECT





Training Monitoring Software Module

The portal aims to provide a centralized platform that will:

- **Organize and Schedule:** Efficiently organize and schedule training activities, ensuring that sessions are planned and executed according to the program's needs.
- **Track and Report:** Facilitate the tracking of training progress, attendance, and performance, and generate detailed reports to assess the effectiveness of training programs.
- **Manage and Evaluate:** Offer tools for managing various aspects of training sessions, including participant management, resource allocation, and evaluation of training outcomes. To the effectiveness of UPSRLM's training initiatives.

It will support the mission's goals of empowering rural communities through skill development and capacity building by ensuring that training programs are well-managed, resourceful, and aligned with organizational objectives.





Human Resource Management System

- **Integration Needs:** The portal will interface with the existing HRMS to access and synchronize data related to trainers, trainees, and other personnel involved in training programs.
- **Data Exchange:** Exchange of information such as personnel details, roles, and training history to streamline user management and ensure accurate record-keeping.

Aadhar Based Biometric Attendance

- **Automated Attendance:** Integration with Aadhar based biometric devices (e.g., fingerprint scanners, facial recognition systems) for automated and accurate recording of trainee attendance.
- **Data Integration:** Synchronizing attendance data with the portal to maintain up-to-date records and generate attendance reports.



Financial Management System (FMS)

- **Budget and Expense Management:** The portal may integrate with the FMS to handle budgets and track expenses associated with training programs.
- **Financial Reporting:** Interaction with FMS for generating financial reports and managing funding allocations for training activities.

Learning Management System (LMS)

- **Data Synchronization:** If an LMS is in use, the portal will need to exchange data with it to facilitate online training modules, assessments, and certification processes.
- **Content Integration:** Integration to manage and deliver training content effectively, ensuring consistency and continuity between systems.

Cadre Bhugtan Seva (CBS) Module

The Cadre Bhugtan Seva (CBS) system is designed to manage the payment process for cadres within the UPSRLM framework. The module operates through three main stages:

- Registration
- Work Done Report & Approval
- Payment through E-PFMS.



TECHNOLOGY TO BE USED (Tentative)

DEVELOPMENT ENVIRONMENT

- **OS:** Windows10, Windows11 with .NET framework 4.5
- **RDMS:** MS SQL Server 2019
- **WEB FORM:** ASP. Net 5.0
- **CODE BEHIND:** C#, MVC 5.2.8
- **UI DESIGN:** Figma
- **I.D.E.:** MS Visual Studio .NET 4.5
- **CASE TOOL:** Erwin 4.0
- **VERSION CONTROL:** VSS (Visual Source Safe)
- **DIAGRAMMING TOOL:** MS Visio 2000
- **UNIT TESTING TOOL:** N-Unit 2.0
- **C# REFACTORY TOOL:** C# Refractory 2.0

DEPLOYMENT ENVIRONMENT

- **OS:** Windows 7,8,10,11 with .NET framework 4.5
- **RDMS:** MS SQL Server 2019
- **IIS:** IIS web server 6.0 or 7
- **BROWSER SUPPORTED:** MS Edge, google Chrome, I.E., Firefox, Opera
- **PROCESSOR:** Intel Core i7 or higher
- **RAM:** 16 GB
- **HDD:** 100 GB or above
- **I.D.E.:** MS Visual Studio 2022
- **VERSION CONTROL:** VSS (Visual Source Safe) / GIT



TESTING


KEY POINTS

Web based application present new challenges, both for developers and testers, these challenges include:


- Short releases cycles
- Constantly changes technology
- Possible huge number of users during initial website launch
- 24 hours availability of the website
- A collection of related activities to uncover
- Content (Data)
- Capability (Functionality)
- Quality (non-functionality)
- Modern web application are sophisticated, interactive programs with complex GUIs and numerous back-end software components that are integrated in novel and interesting ways.
- Security testing aims to check for internet threats or protect sensitive information.
- Database testing verifies the integrity, validity and manipulation and updates of data.



QUALITY ASSURANCE TESTING



Web Application Quality





PERFORMANCE TESTING

- ✓ Performance testing evaluates system performance under normal and heavy uses.
- ✓ Website performance is crucial to the success of any web application.
- ✓ Performance tests
- ✓ Scalability Test
- ✓ Load Test
- ✓ Stress Test

COMPATIBILITY TESTING

Web Application must work within different environments:

- ✓ Different Computers
- ✓ Display Devices
- ✓ Different OS
- ✓ Different Browsers
- ✓ Page Content



FUNCTIONAL TESTING

- ✓ Involves making sure features that most affect user interactions work properly:
- ✓ Forms, Searches, Popup Windows, outgoing links, internal links, Broken or Dead links etc



USABILITY TESTING

- ✓ Usability testing assesses the website 's user friendliness and suitability by gathering information about how users interact with the site.



USER INTERFACE TESTING

- ✓ Interface features are tested to ensure that design rules, aesthetics, and related visual content available for the user without error.
- ✓ The interface is tested within a variety of environment (e.g. Browsers) to ensure that it will be compatible.



SECURITY TESTING

- ✓ Security is a primary concern when communicating and conducting business especially sensitive and business critical transaction over the internet.
- ✓ When the user to enter the password to access the website, the tester must check for internet thread.



TEAM DEPLOYMENT

- **Integration Needs:** The portal will interface with the existing HRMS to access and synchronize data related to trainers, trainees, and other personnel involved in training programs.
- **Data Exchange:** Exchange of information such as personnel details, roles, and training history to streamline user management and ensure accurate record-keeping.

Aadhar Based Biometric Attendance

- **Automated Attendance:** Integration with Aadhar based biometric devices (e.g., fingerprint scanners, facial recognition systems) for automated and accurate recording of trainee attendance.
- **Data Integration:** Synchronizing attendance data with the portal to maintain up-to-date records and generate attendance reports.



SERVER

REQUIREMENTS

Hardware Requirement for Hosting of Digital Platform for enhancing Monitoring IT Initiatives under UPSRLM. Study of UPSRLM on-premises Private Cloud Infrastructure including but not limited to compute, storage, network, security etc. with the ability to scale up as per the workload requirements as and when required during contract period.



IT Unit will ensure not only these need-based IT systems are planned, executed and operated properly, will also ensure to develop, plan, operate other new need-based IT-System as and when required by the department



TEAM

PROFILE

The IT Unit will be deployed for a period of 36 months with extension up to 24 months depending on the satisfactory performance of the IT Unit and at the discretion of the Department. The following team is to be formed in the IT unit with the configuration of hardware mentioned in column number 7 of the table.

S.No	Profile Name	QTY	Experience	Qualification	Roles and responsibility	Hardware and Software
3	Developer Android (1)	1	5-7 YEARS	MTech/B.Tech/M.C.A., M.SC.-IT/MBA in IT or equivalent with 6 Years of experience, - Should have done at least 1 IT Project implementation with the government	-Providing android technology solution -Demonstrate knowledge of technical documentation and business reporting. -Should be familiar with Training system and financial system.	Intel Core i7 Laptop, RAM 16GB, Storage 512GB SSD With required licensed software.
5	Technical Support (1)	3	3-6 YEARS	B.Tech/M.C.A., M.SC.-IT/MBA/PGDCA in IT or any Post Graduate with 3 Years of experience in Technical Support. Should also be good in communication and be able to train. Person should be willing to travel for implementation and training support, and be capable of solving issues in the field.	- Solving technical and functional issue - Providing training to end users - Solving field level issues - Users' management	Intel Core i5 Laptop, RAM 16GB, Storage 512GB SSD With required licensed software.

Note: Additional Resources can be onboarded at any time during the project tenure as per the requirement from UPSRLM with a notice period of 15 days

S.No	Profile Name	QTY	Experience	Qualification	Roles and responsibility	Hardware and Software
1	Project Manager(1)	1	10-15 YEARS	M. Tech/B.Tech/M.C.A., M.SC.-IT/MBA in IT or equivalent with 10 Years of experience. Out of total experience three years of hands-on experience in leading project	- Overall project management - Stake holder management - Project Planning and implementation plan	Intel Core i7 Laptop, RAM 16GB, Storage 512GB SSD With required licensed software.
2	Software Developers(1)	1	5-7 YEARS	MTech/B.Tech/M.C.A., M.SC.-IT/MBA in IT or equivalent with 6 Years of experience, - Should have done at least 1 IT Project implementation with the government	-Providing technology solution -Demonstrate knowledge of technical documentation and business reporting. -Should be familiar with Training system and financial system.	Intel Core i7 Laptop, RAM 16GB, Storage 512GB SSD With required licensed software.



CONTRACT

PERIOD

- 3 Years initial contract.

TEAM DEPLOYMENT

PERIOD

- Internal approval for bidding process: 5-7 days from UPSRLM approval date
- Bidding process including technical and financial evaluation: 25-30 days.
- Team deployment by selected bidder: 10-15 days.





1- Qualification Criteria:

A. Pre-qualification criteria

The Bidders must carefully examine the below mentioned pre-qualification criteria. The Bidder has to meet all the criteria set out in this Clause to be eligible for evaluation. The Bidder shall fulfil the conditions as mentioned below:

S.No.	Criteria	BDO's Suggestion
1	Demand draft equal to 1% of the estimated amount as Earnest Money (EMD)	Demand draft Copy
2	The Bidder should be a Company/ Firm/ LLP registered in India with a track record of providing consulting/ advisory services for at least 7 years as of the date of the RFP Published	Incorporation/ Registration Certificate
3	The Bidder should have valid GST registration &, PAN Number as on date.	Copy of GSTN Registration certificate and Copy of PAN
4	The Bidder should have a minimum average annual turnover of at least Rs. 13 Crores in the last three financial years (i.e.,2021-22, 2022- 2023 & 2023-2024) from Consultancy/advisory Services through Indian Operations.	Audited Balance Sheet of the last three financial years along with CA certificate with valid UDIN Number.
5	The bidder must have completed at least assignment of PMU/TPA/ Consulting services to central / State Government Departments/ PSUs/ Autonomous bodies/Public Sector entities in the last 3 Financial Years of value value not less than: - i-One order of minimum 80% Estimated value or, ii-Two orders of minimum 50% Estimated value or, iii-Three orders of minimum 40% Estimated in India	Work Order/ Copy of agreement/ Completion certificate
6	50 resources should be on the payroll	Certificate from the HR Head on the number of full times qualified personnel on its rolls in any of these areas.
7	The bidder should have CMMi level 3 or above certification including ISO 9001:2015, ISO	Copy of Certificate



	27001:2022 and ISO 20000-1:2018 certification valid as on bid submission date.	
8	The bidder should not have been blacklisted or debar by any State / Central Government or their agencies or Public Sector Undertakings (PSUs) as on bid submission date for corrupt, fraudulent or any other unethical business practices or for any other reason.	Undertaking as per FORM 4F (The Bidder should not have been barred)
9	Bidder should have, during the last three years, neither failed to perform on any agreement, as evidenced by imposition of a penalty by an arbitral or judicial authority or a judicial pronouncement or arbitration award against the Bidder, nor been expelled from any project or agreement nor have had any agreement terminated for breach by such Bidder.	Undertaking as per FORM 6 (Neither failed to perform on any agreement, or a judicial pronouncement or arbitration award against the Bidder)
10	Positive Net Worth (In India) The Bidder/ bidders should have positive Net Worth in each of the last Three (3) financial years from the date of bid submission. (FY-21-22; FY-22-23; FY-23-24)	Certificate from the Statutory Auditor or Chartered Accountant on Turn Over and Positive Net worth b. Audited Balance Sheets and Profit & Loss statement
11	Bidder should submit the Power of Attorney for Authorization to sign Bidder's e-Bid Documents/ Contract by competent Authority.	Power of Attorney/Relevant documents.
12	The Bidder should have an office in Lucknow Uttar Pradesh. However, if the local presence is not there in Uttar Pradesh, the selected Bidder should provide an undertaking for establishment of an office, within 15 days of Work Order	Certificate from the Competent Authority/Authorized signatory to the effect that the Bidder shall establish an office in Uttar Pradesh within 15 days of release of Work Order.



B. Technical Evaluation Criteria:

The evaluation committee ("Evaluation Committee") appointed by the Client will carry out the evaluation of Proposals on the basis of the following evaluation criteria and points system. Each evaluated Proposal will be given a technical score (St) as detailed below. The maximum points/ marks to be given under each of the evaluation criteria are:

#	Category	Criteria	Marking Criteria	Max. Mark	Marks
1.	Annual Turnover	The Bidder shall have an average annual turnover of INR 13 Crores or more over the last three (3) Financial Years (i.e., 2021-22, 2022-2023 & 2023-2024) from Consultancy/advisory Services through Indian Operations	Marks shall be allotted as given below: • $\geq$Rs. 13 Crore & $<$ Rs.32 Crore = 2.5 marks • $\geq$ Rs. 32 Crore & $<$ 64 Crore = 5 marks • $\geq$ Rs.64 & $<$ Rs.80 Crore = 7.5 marks • $\geq$ Rs.80 crore = 10 marks	10	Audited Balance Sheet of the last three financial years. Along with a CA certificate with a valid UDIN Number.
2.	Relevance Experience	Number of completed or ongoing projects of PMU/TPA/consultancy projects in India having project value of at least 1.4 crores in India	Marks shall be allotted as given below: • 1 nos. = 5 marks • 2 nos. = 10 marks • 3 nos. = 15 marks • 4 nos. = 20 marks	20	Work Order/ Copy of agreement/ Completion certificate
3.		The Bidder should have experienced with at least One (1) completed or ongoing PMU/TPA/consultancy project in Uttar Pradesh	Marks shall be allotted as given below: • 1 nos. = 5 marks • 2 nos. = 10 marks • 3 nos. = 15 marks	15	Work Order/ Copy of agreement/ Completion certificate
4.	Manpower	The Bidder should have at least 50 employees on its	≥ 50 & $<$ 75 – 5 marks	15	Undertaking from Authorised



#	Category	Criteria	Marking Criteria	Max. Mark	Marks
	Strengt h	payroll until the bid submission date.	>=75 & < 100 – 10 marks >=100 – 15 marks		Signatory/H R
5.	CV of Proposed Resources			20	
5.1	Project Manager			5	CV of proposed resource
	Educational Qualification		M.Tech/B.tech/ M.C.A.,M.SC.- IT-1 marks M.Tech MBA/PGDBM -2 marks	2	
	Total Experience (in Years)		>=10 and < 12 Years: 0.5 marks	1	
			>=12 Years: 1 marks		
	Relevant Project Experience of working as consultant for IT Implementation/consulting projects		1 Projects: 0.5 mark 2 Projects: 1 marks 3 Projects: 1.5 marks 4 Projects- 2 marks	2	
5.2	Software Developers			5	CV of proposed resource
	Educational Qualification		M.Tech/B.tech/ M.C.A.,M.SC.- IT-1 marks M.Tech MBA/PGDBM -2 marks	2	
	Total Experience (in Years)		>=6 and < 8 Years: 0.5 marks	1	
			>=8 Years: 1 marks		
	Relevant Project Experience of working as consultant for IT Implementation/consulting projects		1 Projects: 0.5 mark 2 Projects: 1marks 3 Projects: 1.5 marks 4 Projects- 2 marks	2	
5.3	Developer Android			5	CV of proposed resource
	Educational Qualification		M.Tech/B.tech/ M.C.A.,M.SC.- IT-1 marks	2	



#	Catego ry	Criteria	Marking Criteria	Max. Mark	Marks
			M.Tech MBA/PGDBM -2 marks		
		Total Experience (in Years)	>=6 and < 8 Years: 0.5 marks	1	
			>=8 Years: 1 marks		
		Relevant Project Experience of working as consultant for IT Implementation/consulting projects	1 Projects: 0.5 mark 2 Projects: 1marks 3 Projects: 1.5 marks 4 Projects- 2 marks	2	
		Technical Support		5	
		Educational Qualification	B.tech/M.C.A., M.SC.-IT/PGDCA in IT -1 marks B.tech / PGDCA -2 marks	2	
		Total Experience (in Years)	>=3 and < 5 Years: 0.5 marks	1	
			>=6 Years: 1 marks		
		Relevant Project Experience of working as consultant for IT Implementation/consulting projects	1 Projects: 0.5 mark 2 Projects: 1marks 3 Projects: 1.5 marks 4 Projects- 2 marks	2	
5.4					CV of proposed resource
6.		Approach and Methodology	- Understanding of Requirement -5 Marks - Approach & Methodology -10 Marks - Work Plan - 5Marks	20	Submit the document of Approach & Methodology

Minimum score of 70 marks is required in the evaluation process. Only those bids having minimum score would be eligible for opening of financial bids. All the firms which meet the minimum qualifying marks prescribed will stand technically qualified for consideration of their financial bids.

FOR Quality cum Cost based Selection (QCBS)

Under QCBS, the Technical Proposals will be allotted weightage of 80% while the



Financial Proposals will be allotted weightages of 20%.

Proposal with the lowest cost shall be given a financial score of 100 and other proposals shall be given a financial score that are inversely proportional to their quoted prices.

The total score, both technical and financial, shall be obtained by weighing the quality and cost scores and adding them up. The proposed weightages for quality and cost Scope of Work shall be specified in the RFP.

Highest points basis: On the basis of the combined weighted score for quality and cost, the consultant shall be ranked in terms of the total score obtained. The proposal obtaining the highest total combined score in evaluation of quality and cost will be ranked as H-1 followed by the proposals securing lesser marks as H-2, H-3 etc. The proposal securing the highest combined marks and ranked H-1 will be invited for negotiations, if required and shall be recommended for award of contract.

As an example, the following procedure can be followed.

In a particular case of selection of consultant, it was decided to have minimum qualifying marks for technical qualifications as 60 and the weightage of the technical bids and financial bids was kept as 80:20.

In response to the RFP, 3 proposals, A, B & C were received. The technical evaluation committee awarded them 75, 80 and 90 marks respectively. The minimum qualifying marks were 60. All the 3 proposals were, therefore, found technically suitable and their financial proposals were opened after notifying the date and time

of bid opening to the successful participants. The price evaluation committee examined the financial proposals and evaluated the quoted prices as under:

Proposal Evaluated cost:

A. Rs. 120.

B. Rs. 100.

C. Rs. 110.

Using the formula $LEC \times 100 / EC$, where LEC stands for lowest evaluated cost and EC stands for evaluated cost, the committee gave them the following points for financial proposals:

A:

100×10

$0 / 120.$

$= 83$

points

B:

100×10

$0 / 100.$

$= 100$

points

C: $100 \times 100 / 110. = 91$ points

In the combined evaluation, thereafter, the evaluation committee calculated the combined technical and financial score as under:

Proposal A: 75×0.80

+ $83 \times 0.20 = 76.6$

points Proposal B:

80×0.80 +

$100 \times 0.20 = 84$ points

Proposal C: 90×0.80

+ $91 \times 0.20 = 90.2$

points

The three proposals in the combined technical and financial evaluation were ranked as under: Proposal A: 76.6 points H3



Propos

al B: 84

points

H2

Propos

al C:

90.2

points

H1

Proposal C at the evaluated cost of Rs. 110 was, therefore, declared as H1 (highest ranked) and recommended for negotiations/approval, to the competent authority.

2- Human Resource

The PMU will be for a period of 36 months with extension up to 24 months based on the satisfactory work done by the PMU and at the discretion of the department. The PMU-IT will consist of the following team construct with Hardware and Software

Table 1: 3. Team Profile

S.N.	Profile Name	Experience	Qualification	Roles and responsibility	Hardware and Software
1	Project Manager (1)	10 to 15 Years	M.Tech/B.tech/M.C.A., M.SC.-IT/MBA in IT with B.Tech or equivalent with 10 Years of experience. Out of total experience three years of hands-on experience in leading project teams for similar programs. Will have expertise in system architecture and in communicating user expectation. Will have experience in working in government and public sector.	- Overall project management - Stake holder management - Project Planning and implementation plan	Intel Core i7 Laptop, RAM 16GB, Storage 512GB SSD With required licensed software.
2	Software Developers (1)	6 to 7 years	M.Tech/B.Tech /M.C.A., M.SC.-IT/MBA in IT with B.Tech or equivalent with 6 Years of experience,-Will have done at least 1 IT Project implementation with the government.	-Providing technology solution -Demonstrate knowledge of technical documentation and business reporting. -Will have be familiar with Training system and financial system.	Intel Core i7 Laptop, RAM 16GB, Storage 512GB SSD With required licensed software.



S.N.	Profile Name	Experience	Qualification	Roles and responsibility	Hardware and Software
3	Developer Android (1)	06 to 07 years	M.Tech/B.Tech /M.C.A., M.SC.-IT/MBA in IT with B.Tech or equivalent with 6 Years of experience,-Will have done at least 1 IT Project implementation with the government.	-Providing android technology solution -Demonstrate knowledge of technical documentation and business reporting. -Will have familiar with Training system and financial system.	Intel Core i7 Laptop, RAM 16GB, Storage 512GB SSD With required licensed software.
4	Technical Support (3)	3 to 6 years	B.tech/M.C.A., M.SC.- IT/PGDCA in IT or any Post Graduate with 3 Years of experience in Technical Support. Will also be good in communication and be able to train Person. will be willing to travel for implementation and training support, and be capable of solving issues in the field.	-Solving technical and functional issue. -Providing training to end users -Solving field level issues -User's Management	Intel Core i5 Laptop, RAM 8GB, Storage 512GB SSD With required licensed software.

Note: Additional Resources can be onboarded at any time during the project tenure as per the requirement from UPSRLM with a notice period of 30 days.



3- Yearly Project Deliverable and Payment Milestones

The PMU must provide with a detailed report and presentation of tasks, process, and findings at every stage along with as required submission listed in Table 2. For closure of each stage, all the submissions by the Consultant must be approved and accepted by the Authority.

Table 2: Submissions by the PMU

S.No.	Milestones/Deliverables	Completion/ Submission Time (at the end of) (from date of award of contract)	% Payment on Approval of the Deliverable
1	i. Team deployment ii. SRS /FRS finalization iii. Change Request	45 days (1.5 Months)	5% of annual contract value
2	Approval of proof of Concept (POC)	60 Days (2 Months)	5% of annual contract value
3	MONTH wise progress report of software Development. Deployed team Attendance report	3 Months from the award of contract	10% of annual contract value
4	MONTH wise progress report of software Development. Deployed team Attendance report	6 Months from the award of contract	20% of annual contract value
5	MONTH wise progress report of software Development. Deployed team Attendance report	9 Months from the award of contract	25% of annual contract value
6	MONTH wise progress report of software Development. Deployed team Attendance report	12 Months from the award of contract	25% of annual contract value
7	Go-Live of Services	After 12 Months	5% of annual contract value
8	Submission of final user acceptance testing (UAT)	After 12 Months	5% of annual contract value